
029: River Valley Sports Field Improvement Project 

Bid Evaluation
Meise Parisi R.G. Huston 

Total Cost Total Cost Total Cost
Base Bid  $916,345 $1,340,885 $2,056,876
Demo and Site Grading $80,588 $202,840 $1,024,175
Site Utilities $135,473 $219,278 $277,218
Base and Paving $470,729 $438,248 $459,626
Track Surfacing $130,870 $282,350 $185,887
Fencing $81,000 $74,000 $71,880
Seeding / Site Restoration $17,185 $123,650 $37,590
Nailgun License $500 $520 $500

ALTERNATES Meise Parisi R.G. Huston 
Alternate A1 (installing sod in lieu of synthetic turf ‐ see 

plan sheets C301, C401, C501, C600 and associated 

alternate 1 details) $988,723 $1,463,534 $493,291
Alternate A2 (24" Drainage Layer ‐ See Plan Sheet C700 Site

Construction Detail 3A) $81,092 $167,200 $159,000
Alternate A3 (500 Cubic Yards of Topsoil stockpiled on 

site for Owner) $1,500 $3,000 $3,050
Base Bid with Add Alternates Total $998,937 $1,511,085 $2,218,926

Alternate Bid with Add Alternates Total  $1,071,315 $1,633,734 $655,341

SCOPE‐SPECIFIC INFORMATION Meise Parisi R.G. Huston 

Areas that fail the proof roll will require excavation below

subgrade (EBS) and replacing with geotechnical report

sand drainage layer material. (per CY)

$21.00 $40.00 $27.00

GENERAL ACKNOWLEDGMENTS Complete Complete Complete

LIST SUBCONTRACTORS Meise Parisi R.G. Huston 
Demolition & Site Grading self‐performing Parisi N/A

Site Utilities self‐performing Parisi N/A

Base & Paving
self‐performing base, DL 

Gasser Track, Augelli 

concrete

Parisi DL Gasser

Track Surfacing Athletic Construction DL Gasser & Fisher  Fisher Tracks
Fencing Century Century Fence Century Fence

Sod / Seeding / Site Restoration CB Silt Fence All Ways
Highway 

Landscaping/Midwest 

Fields

No ADDITIONAL ITEMS N/A N/A N/A

DISCLAIMERS AND CLARIFICATIONS

Projected Assumption (19,000 CY ESB) $ 399,000.00 $ 760,000.00 $ 0.00
Base Bid with Add Alternates & Assumption Total $ 1,397,937.00 $ 2,271,085.00 $ 2,218,925.54

EVALUATION CHECKLIST Meise Parisi R.G. Huston 
Cost Low Medium Medium

Contractor Qualifications Deemed Equal  Deemed Equal  Deemed Equal 
Contractor Skill Deemed Equal  Deemed Equal  Deemed Equal 

Capabilities Deemed Equal  Deemed Equal  Deemed Equal 
Resources Deemed Equal  Deemed Equal  Deemed Equal 
References Deemed Equal  Deemed Equal  Deemed Equal 
Experience Deemed Equal  Deemed Equal  Deemed Equal 

Level of Available Support Deemed Equal  Deemed Equal  Deemed Equal 
Expressed Limitations or Exceptions Deemed Equal  Deemed Equal  Deemed Equal 

Other Factors  Deemed Equal  Deemed Equal  Deemed Equal 

001: Sports Improvement Project

*  Summary Clarification from R. G. Huston ‐ RGH has 19,000 CY of topsoil removal and granular import below the existing football field 

surface included within the base bid pricing to satisfy the project specifications and requirements. This removal depth is based upon 

findings at the onsite test holes performed prior to bidding. If owner can evaluate alternate topsoil removal/undercut options (soil 

stabilization/selective undercutting) pricing could be modified. 


