

River Valley Stormwater Drainage Project - Bid Opening

Unofficial Results - As Read 2:00 PM March 18, 2021

Bidder	Addendum 1	Bid Amount	Bid Signed	Bond	Quals/Refs
JI Construction LLC	X	Base Bid: \$159,531.00	X	X	X
		Alternate 1: \$32,075.50			
		Alternate 2: \$19,876.00			
		Alternate 3: \$31,633.00			
		Alternate 4: \$74,645.00			
		Alternate 5: \$11,140.00			
Allen Steele Co.	X	Base Bid: \$150,351.67	X	X	X
		Alternate 1: \$16,930.31			
		Alternate 2: \$13,770.00			
		Alternate 3: \$25,243.59			
		Alternate 4: \$58,522.98			
		Alternate 5: \$3,988.10			
Raymond P. Cattell Inc.	X	Base Bid: \$157,756.00	X	X	X
		Alternate 1: \$24,544.00			
		Alternate 2: \$14,900.00			
		Alternate 3: \$33,760.00			
		Alternate 4: \$53,415.00			
		Alternate 5: \$6,909.00			
Rule Construction LTC	X	Base Bid: \$164,039.00	X	X	X
		Alternate 1: \$21,502.00			
		Alternate 2: \$11,000.00			
		Alternate 3: \$26,674.50			
		Alternate 4: \$32,765.00			
		Alternate 5: \$3,594.75			

River Valley Stormwater Drainage Project - Bid Opening

Unofficial Results - As Read 2:00 PM March 18, 2021

Bidder	Addendum 1	Bid Amount	Bid Signed	Bond	Quals/Refs
Meise Construction	X	Base Bid: \$132,774.18	X	X	X
		Alternate 1: \$14,740.94			
		Alternate 2: \$8,408.00			
		Alternate 3: \$25,691.40			
		Alternate 4: \$28,270.82			
		Alternate 5: \$3,341.00			
Olson Toon Landscaping	X	Base Bid: \$144,903.50	X	X	X
		Alternate 1: \$18,285.00			
		Alternate 2: \$14,058.00			
		Alternate 3: \$25,060.00			
		Alternate 4: \$52,585.20			
		Alternate 5: \$4,787.00			
Ewers Contracting Inc.	X	Base Bid: \$161,565.00	X	X	X
		Alternate 1: \$29,440.80			
		Alternate 2: \$9,800.00			
		Alternate 3: \$29,327.00			
		Alternate 4: \$48,019.20			
		Alternate 5: \$8,607.00			
		Base Bid:			
		Alternate 1:			
		Alternate 2:			
		Alternate 3:			
		Alternate 4:			
		Alternate 5:			